STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 12/ 02 I N SAN BERNARDI NO COUNTY BETWEEN RR | NVOCLVEMENT 09/ 16/ 02
CONTRACT NUMBER 08-478204 CRANGE BLOSSOM WASH AND ARI ZONA CONTRACT CODE 'E '
LOCATI ON 08- SBD- 40- R73. 5/ R154. 6 STATE LI NE 29 CONTRACT | TEMS
UPGRADE GUARD RAI L FEDERAL AID ACI M 040-1(074) 71E

G 040-1(074) 71E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HB1 3, 438, 000 TOTAL NUMBER OF WORKI NG DAYS 150
NUMBER OF Bl DDERS 3 ENG NEERS EST 1, 500, 000. 00 AMOUNT OVER 214, 147. 00 PERCENT OVER EST 14. 28
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,714, 147. 00 2 CORAL CORPCRATI ON OF OREGON 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
2 1, 801, 635. 45 1 ALCORN FENCE COVPANY 323 875-1342
00122954
P O BOX 1249 FAX 818 768-9719
SUN VALLEY CA 91353
3 1, 818, 181. 00 3 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924

STANTON CA 90680



08- 478204
08- SBD- 40- R
09/ 12/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
09/ 16/ 02

UMMARY OF REMAI NI NG BI DDERS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APCO
P O BOX 790
GOSHEN CA 93227

D C HUBBS CONSTRUCTI ON
3500 B PYRITE ST
RI VERSI DE CA 92509

K R C SAFETY SO
6084 WEST HURLEY AVE
VI SALI A CA 93277

STATEW DE SAFETY AND SI GNS | NC

P O BOX 1440
Pl SMO BEACH CA 93444

I TEMS 11 THRU 14 (PARTIAL)

ITEMS 11 AND 15 THRU 20 ( PARTI AL)

ITEMS 3 THRU 6 AND 21 THRU 23 ( PARTI AL)

| TEM 28 ( PARTI AL)



08- 478204 Bl D245

08- SBD- 40- R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 12/ 02 09/ 16/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY | TEM5 10 THRU 14
2788 VENTURE DR
LI NCOLN CA 95648

ACCURATE CONCRETE SAW NG | NC | TEM 8
10667 SAN FERNANDO ROAD
PACO MA CA 91331

K R C SAFETY CO I NC ITEM5 3 THRU 6 AND 21 THRU 23
6084 WEST HURLEY AVE
VI SALI A CA 93277

VANCE CORPCRATI ON I TEM5 15 THRU 20
2271 N LOCUST AVE
RI ALTO CA 92377

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO APHALT, M SCELLANEQUS ASPHALT AND ASHALT CONCRETE DI KE
GOSHEN CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

FALLBROOK CA



08-478204 Bl D245

08- SBD- 40- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 12/ 02 09/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
CONTROL PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 13, 237. 00* 13, 237. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 750. 00* 12, 750. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 135, 000. 00* 135, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 12, 250. 00 24, 500. 00
6 029685 REMOVE OBJECT MARKER AND DELI NEATOR EA 640 16. 00 10, 240. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 2,710 36. 00 97, 560. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 7,490 25. 00 187, 250. 00
9 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 970 80. 00 77, 600. 00
10 390102 ASPHALT CONCRETE ( TYPE A) TONN 360 150. 00 54, 000. 00
11 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 500 130. 00 65, 000. 00
AREA)
12 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 610 5. 00 3, 050. 00
13 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 51 5. 00 255. 00
14 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 6, 890 5. 00 34, 450. 00
15 664010 300 MM CORRUGATED STEEL Pl PE M 390 120. 00 46, 800. 00
(2.01 MM THI CK)
16 692088 300 MM ENTRANCE TAPER EA 25 385. 00 9, 625. 00
17 692245 300 MM DOWKDRAI N SLI P JOI NT EA 25 340. 00 8, 500. 00
18 692383 300 MM ANCHOR ASSEMBLY EA 25 410. 00 10, 250. 00
19 721009 ROCK SLOPE PROTECTI ON VB 8 485. 00 3, 880. 00
(FACING METHOD B)
20 729010 ROCK SLOPE PROTECTI ON FABRI C MR 25 66. 00 1, 650. 00
21 820107 DELI NEATOR ( CLASS 1) EA 250 35. 00 8, 750. 00
22 820134 OBJECT MARKER (TYPE P) EA 5 45. 00 225. 00
23 820151 OBJECT MARKER ( TYPE L-1) EA 380 45. 00 17, 100. 00
24 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 3,110 90. 00 279, 900. 00
25 839559 TERM NAL SYSTEM ( TYPE ET) EA 7 3, 000. 00 21, 000. 00
26 839565 TERM NAL SYSTEM ( TYPE SRT) EA 160 2, 200. 00 352, 000. 00
27 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 13 875. 00 11, 375. 00
28 839591 CRASH CUSHI ON, SAND FI LLED EA 8 7, 900. 00 63, 200. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 160, 000. 00* 160, 000. 00

TOTAL 1,714, 147.00
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08- 478204

08- SBD- 40- R
09/ 12/ 02
SECOND

Bl D AMOUNT
3, 300. 00* 3300. 00
86, 750. 00* 86750. 00
13, 225. 00* 13225. 00
155, 195. 00* 155195. 00
34, 860. 00 69720. 00
6. 90 4416. 00
66. 40 179944. 00
13.70 102613. 00
41. 40 40158. 00
242. 00 87120. 00
164. 00 82000. 00
9. 95 6069. 50
9. 95 507. 45
9. 95 68555. 50
172. 00 67080. 00
517. 00 12925. 00
327.00 8175. 00
201. 00 5025. 00
1, 150. 00 9200. 00
150. 00 3750. 00
35. 00 8750. 00
46. 00 230. 00
46. 00 17480. 00
84. 00 261240. 00
3, 300. 00 23100. 00
1, 850. 00 296000. 00
489. 00 6357. 00
10, 350. 00 82800. 00
99, 950. 00* 99950. 00
1, 801, 635. 45

SUMMARY

12, 100.
204, 000.
900.

9.

50.

17.

84.
140.
95.

7.

7.

7.

190.
750.

1, 350.
710.

2, 000.
450.
31.

87.

42.

80.

3, 300.
2, 100.
700.

8, 100.
187, 480.

OF REMA/
RD
AMOUNT
00* 3300. 00
00* 26300. 00
00* 12100. 00
00* 204000. 00
00 1800. 00
00 5760. 00
40 136584. 00
50 131075. 00
00 81480. 00
00 50400. 00
00 47500. 00
00 4270. 00
00 357.00
00 48230. 00
00 74100. 00
00 18750. 00
00 33750. 00
00 17750. 00
00 16000. 00
00 11250. 00
00 7750. 00
00 435. 00
00 15960. 00
00 248800. 00
00 23100. 00
00 336000. 00
00 9100. 00
00 64800. 00
00* 187480. 00
1, 818, 181. 00
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09/ 16/ 02



